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WestValley NuclearServicesCo. LLC

P0#19-106414-C-JK
RecordStorageService

SCOPE OFWORK

A. TechnicalRequirements

ReferenceAttachmentA, “Scopeof Work.”

B. Quality AssuranceRequirements

ReferenceAttachmentB, “Quality ProgramRequirements”andAttachmentC, “SupplierNonconformance
Report.”

C. GovernmentFurnishedMaterial

ReferenceAttachment“D.”

D. Approval Requests

Seller shall submittechnical data/procedures/drawingsvia WVNSCO Form WV-19010,“Approval Request.”

Seller is requiredto submittwo (2) copiesof all Approval Requests(with attachments),unlessotherwise
specifiedin thetechnicaldocuments.

E. Submittal Lead Time

The leadtime for WVNSCO dispositionfor submittals(e.g., drawings,procedures,or lower-tier
subcontractorapprovals)will betwo weeks. If a resubmittal is required,it also will be dispositionedby
WVNSCO within a two-weekperiod. However,anyresubmittalsandall subsequenttime requiredto
dispositionwill not relievethe sellerof its obligationto maintainthe manufacturingscheduleandmeetthe
contractualdeliverydatespecifiedin the purchaseorder.

F. U.S. CitizenshipRequirement

All personnelassignedto perform work for WVNSCO mustbecitizensofthe United Statesof Americaor be
an approvedForeignNationalassignee.

Sellersproposingto assignForeignNationalsmustobtainspecific approvalfrom WVNSCO priorto
assignmentof anypersonnelto a specificjob function. WVNSCO will not authorizethe assignmentuntil the
appropriateapprovalhasbeenreceivedfrom theU. S. Departmentof EnergyOhio Field Office.

2. APPLICABLE ADMINISTRATIVE DOCUMENTS

A. Form WV-O 157, Rev.0, “GeneralProvisionsfor CommercialItemsandAddenda1,2,3,and4” thereto.

B. Form WV-0175, Rev. 1, ‘IntegratedSafetyManagementRequirementsfor Subcontractors.”

C. Form WV-018l, Rev.0, “WVNSCO ShippingInstructions.”

D. Form WV-l801, “TechnicalAdvisory.”

F. Form WV-l9OlO, “Approval Request.”

1064 14.PO
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WestValley NuclearServicesCo.LLC

P0 #19-106414-C-JK

RecordStorageService

5, PERIOD OFPERFORMANCE

A. Periodof Performance

Theperiodof performancefor this purchaseorderis April 1, 2005 throughDecember31,2005.

B. Optionto ExtendtheTerm of the Subcontract

WVNSCOhasincludedanoptionto extendthetermof this order. Thesellerwill begiventhirty (30) days
noticebeforethe currentorderenddateof W\TNSCO’s intentionto extendtheorder. Whendeciding
whetherto exercisethe option, theBuyerwill considerthequality of theseller’sperformanceunderthis
order.

1. WVNSCO reservestherightto extendthe orderfor four(4) additionalseparatetwelve-month
periodsfrom conclusionof theoriginal periodof performance.

2. If WVNSCOexercisesthis option,theextendedordershall includethis optionprovision.

3. The totaldurationof this order, includingtheanyexercisedoption periods,shall not exceedfive (5)
years.

6. PRICING

A. PricingSchedule

ReferenceAttachment“E.”

B. Most FavoredCustomer

Thesellerwarrantsthat its pricesarenot greaterthanthosechargedto the seller’smostfavoredcustomerfor
like quantitiesof thesameor similarsuppliesor servicesunderlike conditionsof sale. By warrantingthe
price,the selleragreesto refundanyamountpaidby WVNSCOwhich exceedsthepricechargedanyofthe
seller’scustomersfor like quantitiesof thesameor similarsuppliesor servicesunderlike conditionsof sale
oneyearfrom the dateof anyresultingpurchaseorder.

Theselleralsoagreesto permitWVNSCO and/orthe U.S.Governmenttheright to examinetheseller’s
recordsto ensurecompliancewith this warranty.

7. CONTRACTUAL AUTHORITY

Therepresentativesof WVNSCOprocurementdesignatedbelow arethe onlypersonsauthorizedto bind WVNSCO
contractuallyin connectionwith this purchaseorder.

J. Z. Kwiatkowski, SeniorSubcontractAdministrator,Procurement
M. P. Denzel,SubcontractStaffSpecialist,Procurement
C. Avery, SubcontractStaffSpecialist,Procurement
D. H. Pritchard,Manager,Procurement

NOTE: If thesellerproceedswith anywork notauthorizedby oneof theaboveindividuals,it will beat the
sole risk andexpenseof theseller.

1064 14. P0
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WestValley NuclearServicesCo. LLC

P0 #19-106414-C-JK
RecordStorageService

8. ORDEROFPRECEDENCE

In the eventof any inconsistencieswithin this purchaseorder,thefollowing orderof precedenceshall govern:

1. Changes(if any) to thepurchaseorder.
2. Informationcontainedin thepurchaseorderdocument.
3. FormWV-0157, “GeneralProvisionsfor CommercialItemsandAddenda1, 2, 3, and4 thereto.”
4. TechnicalRequirements.
5. Quality ControlRequirements,if applicable.
6. Drawings, if applicable.

Any inconsistencieswhich requireapplicationof theorder ofprecedencespecifiedaboveshallbepromptlybroughtto
the attentionof theBuyerpriorto anyactionrelatedthereto.

9. CORRESPONDENCE

All correspondencepertainingto this purchaseordershallbedirectedto theattentionof theBuyerasfollows:

WESTVALLEY NUCLEAR SERVICESCO. LLC
J. Z. KWIATKOWSKI, SENIORSUBCONTRACTADMINISTRATOR WV-B iF
10282 ROCK SPRINGSROAD
WEST VALLEY, NY 14171-9799

All telephonecommunicationsshallbedirectedto theattentionof theBuyerby telephoning(716)942-4966. If the
Buyeris notavailable,contactM. P. Denzel,StaffSubcontractSpecialist,Procurementat (716)942-4398.

Thebuyerherebydesignatesthe following asthebuyer’stechnicalrepresentativefor this contract:Lori Kearney,
Phone:716-942-4074,WV-RSB. Thetechnicalrepresentativeis responsiblefor monitoringandprovidingtechnical
guidancefor this contractandshouldbecontactedregardingquestionsor problemsof a technicalnature.

In no event,however,will an understandingor agreement,modification,changeorder,or a deviationfrom theterms
of this contractbe effectiveor bindingupon WVNSCO unlessformalizedby propersubcontractdocumentsexecuted
by the buyerprior to completionofthis subcontract.Onall mattersthat pertainto subcontractterms,thesellershall
contactthe buyerspecifiedwithin this contract. Whenin the opinionofthe seller,the technicalrepresentative
requestsor directseffortsoutsidetheexistingscopeof thecontract,thesellershallpromptlynotify thebuyerin
writing. No actionshallbetakenuntil anappropriatemodificationto the subcontracthasbeenissuedby thebuyer.

06414. P0
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Attachment A
P0 # 19-106414-C-JK

Page 1 of 7
WestValley NudearServicesCompany(WVNSCO)

Private RecordsStorageVault andServices

1.0 SCOPEOF WORK

1.1 Providea3,000squarefoot, single-storagerecordsvault (hereafterreferredto as“vault”).

1.2 The vault shall offer storageappropriatefor paperrecords,drawings,microforms,videotapes,
magnetictapes,andothernonpapermediarecords.

1.3 Servicesto be providedinclude: storage,preservation,safekeeping,delivery,pick up,
retrieval/pull,rush retrieval/pull,file/refile, interfile, faxing,forklift services,permanentremoval,
copying, barcoding,dataentry, and, if requested,destruction. Termsaredefinedin section4.0,
Definitions.

1.4 The vault shallmeetthe requirementslisted below. WVNSCOQuality AssuranceDepartment,
technicalspecialist,andRecordsandConfiguration/DocumentControl Departmentrepresentatives
shall perform periodicsurveillancesof Seller’sprogramandvault to ensurethattheserequirements
aremet.

AttachmentB: Quality ProgramRequirements(QPR) coversheet

ASME NQA-1-1989 Basic Requirement1
BasicRequirement5
Basic Requirement6
BasicRequirement12
BasicRequirement16
BasicRequirement17 andSupplement17S-1,Sections4 and5
(excludingsteps4.4.2,4.4.3,and4.4.4)

NFPA CodesandStandards(Codeof Recordfrom oriciinal contract)

NFPA 13 Installation of SprinklerSystems(1996)
NFPA 25 MaintenanceandTesting of WaterBasedFireProtectionSystems(1998)
NFPA 72 NationalFireAlarm Code(1996)
NFPA 101 Life SafetyCode (1997)
NFPA 232 Standardsfor the Protectionof Records(1995)
NFPA 220 Standardon Typesof Building Construction
NFPA 232A Guidefor Fire Protectionfor ArchivesandRecordsCenters(1995)
NFPA 520 Standardson SubterraneanSpaces(1999)

1 .5 Materialsto be providedinclude: boxes/cartons,shippingboxes/cartons,jet bags,manifests,
authorizationcards,barcodestickers,andout cards.

1 .6 A completelisting of all WVNSCOfurnishedequipmentis providedin AttachmentD. Upon
terminationof this contract,such equipmentshall be renderedto WVNSCO, it’ssuccessor,or the
Departmentof Energy(DOE).

N :\WP\DOC\LETTERS\RFP~106414attachA.doc 4/18/2005



Attachment A
P0 # 19-106414-C-JK

Page 2 of 7

2.0 GENERAL REQUIREMENTS

2.1 Thetemperatureand relativehumidityrequirementsfor storageof records(including hard copy,
microforms, magnetictapes,videotapes,photographs,etc.) areasfollows:

Environmentallycontrolledstoragewherethe temperatureis lessthan70 degreesFahrenheitandrelative
humidity is 30 to 35 percent. If the temperatureor humidity exceedstheserequirements,Sellershall
issuea WVNSCO FormWV-1210, “Supplier NonconformanceReport(SNR),” as identified in Section
2.13, AttachmentA-3.

2.2 Servicesareto be renderedto authorizedpersonnelof WVNSCO and DOE. Strictadherenceis required
for authorizedaccessto eachorganization’srecordsandas identified on authorizationcards.

WVNSCOand DOEemployeesauthorizedto requestandacceptfiles/boxesshall completeauthorization
cards provided by the Seller. Only thoserequestsreceivedfrom WVNSCO andDOE employeeswho
havecompletedan authorizationcardshallbegranted. Thereshallbe no exceptionsunlessauthorized
in writing by eitherorganizationfor their records. WVNSCO(or DOE in the caseof DOErecords)shallbe
contactedif an unauthorizedrequestis attempted. Whentransactionsare requestedvia telephone,the
Sellershall requirethat requestersidentify themselves,their companyname,andtheir company’s
contractnumber. They shallalsostatewhetherthe requestis for retrieval/pull, refile or newstorage
pickup,andthe methodof delivery (fax, client delivery or pickup, Sellerdeliveryor pickup,or designated
air expressdelivery carrier)beforea requestis processed.

2.3 Forsecurityandrecordcontrol purposes,all retrieval/pull,delivery, pickup, refile, interfile, file, andfaxing
activities requestedby authorizedemployeesshallbetrackedanddocumentedby the Seller. When the
Sellerdeliversrecordsto WVNSCO or DOE, the Sellershallprovidedocumentationof the delivered
items.

2.4 An electronicbarcodeindexing systemshallbe maintainedby the Seller. Reportsidentifying box number
and locationwhile atthe storagefacility shallbeprovidedto WVNSCO or DOEwhen requested.The
indexing systemandreportsshallaccuratelyidentify WVNSCO boxesversusDOE boxes.

2.5 Preservation,Safekeeping,andStorageof Records

2.5.1 WVNSCOand DOE recordsshallbe storedwithin their respectivedesignatedareasof the vault
andshall not be intermixed.

2.5.2 The vault shallbe madeto preventdeteriorationanddamageto records(paperandnonpaper)
from moisture,temperature,pressure,dirt, anddust. Fornonpaperrecords,additional
preventionsfrom excessivelight, stacking,electromagneticfields, temperature,andhumidity is
required.

2.5.3 Sellershallestablishproceduresto preventthe entry of unauthorizedpersonnelinto storageand
processingareas;guardagainstlarcenyandvandalism;andprovidefor lost, damaged,or
destroyedrecords.

N :\WP\DOC\LETTERS\RFP-106414attachA.doc’ 4/18/2005
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2.5.4 Sellershallprovide avault asdescribedin ASME NQA-1-1989,BasicRequirement17,
Supplement1 7S-1,Sections4.4 and4.4.1 andNFPA requirementsas identified in
section1.4.

2.5.5 Recordsshallbe protectedagainstall weatherelementswhile beingpickedup anddelivered
to andfrom the storagefacility.

2.6 Delivery, Pickup,Retrieval/Pull,File, Refile, andInterfile

When requestedby an authorizedemployee,the Sellershallbe capableof retrieving,delivering, picking

up, refiling, interfiling, andfaxing documents.
2.6.1 Delivery/Pickup- Transportationanddeliveryof authorizedretrieval/pull itemsutilizing oneof

the following methodsasrequestedby WVNSCO or DOE authorized personnel:

A. Faxing: Seesteps4.5 and4.9 below.

B. Seller’s Carrier: Providedby the Sellerandconsistingof Seller’sequipmentand
employee(s).

C. Air ExpressDelivery: suchas FederalExpress(FedEx)or UnitedParcelService(UPS).

D. GroundService: suchasFederalExpress(FedEx)or United ParcelService(UPS).

2.6.2 Retrieval/Pull/File/Refile/Interfile- Whenafile is pulled from astoragebox, an out cardor
equivalentshallbe usedin its placeto ensureproper return. Files/boxesshall be identified
with a refile action to ensureit is returnedto theproperlocation. This shallnot be
accomplishedby adheringbarcodes/stickers/etc.,to thepagesof adocument. WVNSCOor
DOE shallbe contactedif thereareanyquestionsregardingfile/refile/interfile actions. Out
cardsshallbe removedatthe timeof refile. Wheneverpossible,individual files shallbe
retrievedfrom boxesratherthan the entirebox. To facilitatethis, the Sellershallcontact
WVNSCOor DOE, asappropriate,with anyquestionsconcerningtheir retrieval/pull.

2.6.3 Sellershallensurerush retrieval/pullanddeliveryof records24 hoursaday,7 daysaweek.
As directedby WVNSCOor DOE, deliverymaybe accomplishedvia fax,air expressdelivery,
or Seller’scarrier. Retrievals/pullsmaybe requestedfor delivery asfollows: fax within 1-1/2
hoursfrom time of request;Seller’scarrierwithin 5 hoursfrom time of request;or air express
delivery by noon the nextday.

NOTE: If WVNSCOand/orDOE officesarenot locatedatthesamefacility, delivery to either
or both locationsmaybe required.

2.7 In accordancewith ASME NQA-1-1989,BasicRequirement1, Sellershalldocumentthe organizational
structure,functional responsibilities,levelsof authority,andlinesof communicationfor activitiesaffecting
quality. Personsensuringthat activitiesaffecting quality havebeencorrectlyperformedshallhave
sufficient authorityandorganizationalfreedomas identified in BasicRequirement1 to identify quality
problemsandinitiate, recommend,or providesolutionsto quality problemsthroughdesignatedchannels.

N:\WP\DOC\LETTERS\RFP-106414attachA.doc’ 4/18/2005
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2.8 In accordancewith ASME NQA-1-1 989, BasicRequirement5, Sellershallensurethatactivitiesaffecting
qualityareprescribedby andperformedin accordancewith Seller’sdocumentedinstructions,procedures,
or drawingsof a typeappropriateto the circumstances.Sellershall implementall otherrequirements
identified in BasicRequirement5 aswell.

2.9 In accordancewith ASME NQA-1-1989,BasicRequirement6, Sellershallensurethe preparation,issue,
change,andapprovalof documentsthatspecifyqualityrequirementsor prescribeactivitiesaffecting
quality andarecontrolledto assurethatcorrectdocumentsarebeingemployed.

2.10 In accordancewith ASME NQA-1-1989,BasicRequirement12, Sellershallensurethat tools,gages,
instruments,andothermeasuringand testequipmentusedfor activities affectingqualityare controlled
andcalibratedandadjustedonceper yearto maintainaccuracywithin necessarylimits.

2.11 In accordancewith ASME NQA-1-1989,BasicRequirement16, Sellershallensurethatconditions
adverseto qualityareidentified andcorrectedassoonaspracticalandthat measuresaretakento
preventrecurrence.

2.12 In accordancewith ASME NQA-1-1 989, BasicRequirement17, Sellershallensurethatrecordsfurnish
documentaryevidenceof qualityandarespecified,prepared,andmaintained.Sellershall implementall
otherrequirementsidentified in BasicRequirement17 andSupplement17S-1, sections4 and5
(excludingsteps4.4.2,4.4.3,and4.4.4)aswell.

2.13 WVNSCO Form WV-1210, “Supplier NonconformanceReport (SNR)” (Attachment C) shall be usedby
the Seller to report nonconformancesof technical requirements in this contract and obtain WVNSCO’s
dispositionandapprovalof the supplier’srecommendeddispositionandcorrectiveactionatthe timethe
nonconformanceis identified.

3.0 ADDITIONAL REQUIREMENTS

3.1 Periodicaccessto Seller’s facility for surveillanceof Seller’soperation,facility, procedures,organization,
andcompliancewith therequirementsof this Contractis required. On an annualbasis,a random
samplingof boxesmaybe performedto ensurethatwithin an approximate95 percentconfidencelevel,
all boxesareaccountedfor. Certainfiling, rearranging,andotherprojectswhile atthestoragefacility
may be performedon occasion.

3.2 No unauthorizedentryor visitors shallbe permittedin the vault.

3.3 Sellershallbe informedwhena retrieval/pull becomesapermanentremoval. If afile is permanently
removedfrom a box, Sellershall removethe out cardwhich would havebeenpreviouslyplacedin the
box. Sellershallbe notified to updatethe appropriateinformation.

3.4 Requestsmayoccuraskingfor certaininformationfrom a file or box to be providedoverthe phone. This
shalloccuronly afterthe calleris verified to be an authorizedindividual asstatedin section2.2.

3.5 Inquiries regardingthe activity/historyof a file/box mayoccur.

3.6 Requestsfor an up-to-datelisting of files/boxesthat havebeenretrievedandarecurrentlynot locatedat

the storagefacility maybe made.

N:\WP\DOC\LETTERS\RFP-106414attachA.doc’ 4/18/2005
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3.7 Consolidationof multiple files into onefile folder mayoccuronceretrieved,and,thus,alter anybarcoded
information. If this occurs,the Sellershallbe notified to updatethe appropriateinformation.

3.8 Sellermaybe directedto adda document(s)to an existingfile (consideredan “interfile” action)while in
the Seller’spossession.Every attemptshallbe madeto placethe document(s)into the correctlocation.
WVNSCOor DOE, asappropriate,shallbe contactedif thereareanyquestionswhile performingthis
action.

3.9 Sellermaybe directedto addafile(s) to an existingbox (considereda “filing” action)while in the Seller’s
possession.Everyattemptshallbe madeto placethefile(s) in the correctlocation. WVNSCO or DOE,
asappropriate,shallbe contactedif thereareanyquestionswhile performingthisaction.

3.10 If a box hasbeenretrieved,WVNSCOor DOE mayrefile previouslyretrievedfile(s) thatarestill in either
organization’spossession.Removal,completion,andreturnof theoutcard to thestoragefacility will be
doneby WVNSCO or DOE.

3.11 Sellershallprovideanysuppliesneededto safely transportrecordstoWVNSCOor DOE. Suppliesmay
include, but arenot limited to: jet bags,transfer/shippingboxes/cartons,etc.

3.12 Sellershallprovideforklift services,asnecessary,to load/unloadpalletscontainingWVNSCOor DOE
boxesof records.

3.13 Sellershall utilize WVNSCO-suppliedaccountnumbersper WVNSCOshippinginstructionsfor FedEx
andUPSdeliveriesof requestedrecords.

3.14 Sellershallensurethat the hygrothermographis inspectedandcalibratedon an annualbasis.
Certificationof theresultsshallbe filed in WVNSCOcartonnumber7791. Weekly chart recordingsshall
alsobe filed in WVNSCOcartonnumber7791.

3.15 Sellershall immediatelynotify WVNSCO or DOE of anydamageto documentswhile storedat Seller’s
facility andactiontakenby Sellerto restorethe damageddocuments.Suchdamageincludes,but is not
limited to, waterdamage,stainson documents,dirt or mud defacingthedocument,anddamagescaused
by aman madeor naturaldisaster.

3.16 TheSellershallnot perform anydestructionactivitiesunlessotherwiseauthorizedby WVNSCOor DOE.
Whendestructionactivitieshavebeenauthorized,the SellershallprepareaRecordsDestruction
Certificatefor everyrecord/boxdestroyedandsubmittheCertificateto WVNSCO or DOE, asappropriate.

3.17 Sellershallprovideduplicationservices,asrequested,by WVNSCOor DOE.

3.18 Sellershallprovide barcodeanddata entryservicesfor eachbox/file retrieved/pulledor refiled.

3.19 On an annualbasis,updatedInventoryReports(oneforWVNSCOandonefor DOE) showingall boxes
storedin the vault shallbe providedby the Seller.

3.20 Sellershall provide recordsstoragecartons,whenrequested,in thefollowing approximatesizes: drawing
boxes(4” x 4” x 42.5”), hardcopyboxes(15.5” x 12” x 10”), andmedicalx-ray boxes(15” x 6.25” x 20”).
Cartonsshallbe a minimumof 200 lb. testcorrugated.Hardcopyboxesshallbe of doublewall
constructionand -~1.2 cubicfeet in size.

N:\WP\DOC\LETTERS\RFP..106414attachA.doc’ 4/18/2005
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4.0 DEFINITIONS

4.1 Barcoding- Using ascannerto decipherabarcodestickeranduploadingthe associatedinformation into
adatabasein orderto trackandcontrol the box or file,

4.2 Cartons- Cardboardcontainersusedto protectandtransportrecordsbetweenthestoragefacility and
authorizedindividuals. Also knownasashippingcartonor box.

4.3 Copying - The actof reproducingan original record usingacopyor fax machine.

4.4 DataEntry - Theactof enteringinformationfrom aboxor file into adatabasein orderto trackandcontrol

the box or file.
4.5 Delivery - Transporting,taking, andhandingoverof requestedretrieval/pull itemsto WVNSCOor DOE

utilizing oneof the following methods:1) Faxing (seestep4.9 below); 2) Seller’sCarrier(providedby the
Sellerandconsistingof Seller’sequipmentandemployee(s);3) Air ExpressDelivery {suchasFederal
Express(FedEx)or UnitedParcelService(UPS)]; or 4) GroundService.

4.6 Destruction- The physicalactof destroyingrecordsby recycling,incineration,or shreddingandthe
issuanceof a recordsdestructioncertificate.

4.7 Documents- The smallestunit of filing which canbe asinglepageor consistof numerouspages.

4.8 Drawings- Paperandmylar materialconsistingof graphicrepresentations.

4.9 Faxing- Theactivity of the Sellertransmittingtextualandgraphicmaterial via telecommunicationsto a
location that hasbeenrequestedby an authorizedemployee.TheSellershallhavethe capability to send
faxesandreceivefaxeddocuments.

4.10 File Folders- A groupof relateddocumentsthat is storedin alabeledfile folder.

4.11 Forklift Services- Utilizing motorizedequipmentto movepalletsof boxesfrom onelocationto another.

4.12 Interfiles- The actof theSellerplacingnewstorageitemsof documentsor file foldersinto existingfile
foldersand/orboxes.

4.13 Jetbag- A mailing pouchusedto transportrequestedfiles from thestoragefacility to authorized
individuals.

4.14 MagneticTapes- Includesanytypeof computermediasuchascassettes,tapes,disks,diskettes,reels,
etc.

4.15 Microforms - Includesmicrofilm, microfiche, radiographs,aperturecards,andx-rays. For the purposeof
this subcontractanddueto similarstoragerequirements,videotapes,photographs,andslides,etc.,may
be categorizedasmicroforms.

N:\WP\DOC\LETTERS\RFP-106414attachA.doc’ 4/18/2005
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4.16 NonpaperRecords- Recordsthat arenoton a papermedia. Theyinclude itemssuchas: radiographs,
photographs,negatives,microforms,magneticmedia,slides,videotapes,etc.

4.17 PermanentRemoval- The actof removing a file/box from the storagefacility andassociateddatabases
andthe intent thatthefile/box will not be returnedforstorageunlessanewidentification numberis
assigned.

4.18 Pick up - Transportingof recordsfrom the WVNSCO/DOEfacilities to theSeller’sfacility.

4.19 Preservation- The provisionof adequatefacilities to protect,carefor, or maintainrecords. Specific
measures,individual andcollective,undertakento maintain,repair,restore,or protectrecords.

4.20 Refile/File - The actof the Sellerplacingdeliveredretrievals/pullsandnew storageboxesinto the
assignedvault andlocation.

4.21 Retrieval/Pull- A requestsubmittedby fax,e-mail, and/orphonefrom an authorizedWVNSCOor DOE
employeeto the Sellerto allow theSellerto accessWVNSCO or DOE documents.

4.22 RushRetrieval/Pull- A requestsubmittedby fax, e-mail,and/orphonefrom an authorizedWVNSCOor
DOEemployeeto the Sellerto allow the Sellerto accessandtransportWVNSCOor DOE documentsto
authorizedindividualsassoonaspossiblefrom the timeof the request.

4.23 Safekeeping- Measurestakento precludetheentryof unauthorizedpersonnelinto astorageareato
guardagainstlarcenyandvandalism.Measurestakento providefor replacement,restoration,or
substitutionof lostor damagedrecords.

4.24 Storage- Maintaining recordsin predeterminedlocationsthat meetthe requirementsof applicable
standards,codes,andregulatoryagencies.

4.25 Vault - A completelyfire-resistiveenclosureusedexclusivelyfor the storageof records.
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QUALITY PROGP~~QUI~~NTS

The following elements of ASME NQA-1, marked below, apply to this contract:

Basic Requirement

[xJ 1 Organization
2 Quality Assurance Program

3 Design Control
4 Procurement Document Control
5 Instructions, Procedures, and Drawings
6 Document Control
7 Control of Purchased Items and Services
8 Identification and Control of items
9 Control of Processes

10 Inspection
11 Test Control

[xl 12 Control of Measuring and Test Equipment
j 13 Handling, Storage, and Shipping

14 Inspection, Test, and Operating Status
3 15 Control of Nonconforming Items

[xJ 16 Corrective Action
[x} 17 Quality Assurance Records

Supplement

iS—i
3 2S—l
I 2S—2
I 2S—3
I 2S-4

3S’-l
I 45-1

ii 6S—l
I 7S—i
I 8S—1
I 9S—1

[ I1OS—1
[ Ills—i
[ J11S—2
[ ]12S—l
I I13S—l

[ ]15S—l

[x]17S—i (Sections 4 & 5 (excludes
Steps 4.4.2, 4.4.3,and

)18S—i

THIS P.O. DESCRIBES A HIGH LEVEL WASTE (HLW) ITEM OR ACTIVITY [ I YES [xJ NO
[ ] The above Quality Program Requirements meet the requirements for HLW items or

activities for this specific scope of work
[ ] Additional requirementsmeeting HLW requirements are attached

Requisitioner

Quality ~suramce

t...Or~”~’A~

~‘~r

a.\~~~r~e
1

Print /Si~

A. .1 ~ F~

Date

Date
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~/i1/ô5
Print / Sign
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I I
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Attachment c to PO# 19-106414-O-JK
SU~i?PLIER NONCONFORMANCEREPORT (SNR)

For Detailed instructions on filling out this report, see reverse side of document.

(1) Page ________ OF

SNR No.

WVNSCO Distribution: QA Vendor File
Cognizant Engineer
Purchasing Representative (original)

AR No. _____________

Nail To: West Valley Nuclear Services Co. (2) From:
10282 Rock Springs Road
West Valley, New York 14171—9799

Attention:

(3) Item/Data Name and Serial Number(s) (4) Drawing/Specification & Revision No. (5) WVNSCOPurchase Order No.

(6) Quantity ~7) Date Discovered
Nonconforming

(8) Next Nigher Assembiy (name/drawing) (9) Related SNR5

(10) Identify Requirement(s) Violated

Originator Date

(11) Description of Nonconformance Attachments [ No [ Yes,

(12) Cause

,
I Equipment/1aterial

I Procedure

I Personnel

Design

Training

I Management

External Phenomena

(13) Recommended Disposition
1 Use-As-Is ) J Scrap

[ I Repair 1 1 Rework

01 Conditional release requested,
Conditional Release Justification:

Rework/Repair Instruction attachment:

(l4A) Supplier’s Technical Justification (148) WVNSCOJustification (17) Request For WVNSCOAction

I Approval
I Information

(15) Corrective Action Taken/Planned

(16) Planned Corrective Action Date:

(18) Supplier Signatures:
Engineering Date Quality Assurance Date

(19) WVNSCODisposition: *( ) Approved )USQ screen required for Ose-As-Is or Repair)
Disapproved
Conditional, List Attachments

SNR Affects Design: ( ) Yes, List ECN No. I I No

WVNSCOCogni:ant Ingineer Date Radiation Safety Date

WVNSCOCogni:ant Nanager Date Purchasing Date

(20) Disposition Action Completed and Approved (21) SNR Completion Approval

Supplier QA Representative/WVNSCO Quality Assurance Date

WVNSCOQuality Assurance Date

*Is a USQD (USQP Form WV-33D6, Sections V, VI, and VII) required? 0 NO U YES

)JSQD Originator or Safety Analyst Signature Printed Date

If yes, attach the completed USQD (USQP Form WV—33D6, Sections V, VI, and VII)

ne issuance and acceptance of thrs report in no way limits or affects the warranty provisions of the order. This report shall not establish a
recedent or obligation to accept similar conditions in the future.

V-1210, Rev. 12 (QP 4-1)



•0 Attachment c to P0 19-106414-C-JK
INSTRUCTIONS FOR COMPLETINGTHE SUPPLIER NONCONFORMANCEREPORT (SNR) FORM

Blocks (1) through (18) to be completed by Supplier and submitted to WVNSCOon a WVNSCOApproval Request (AR), form no.
Wv—19010.

If more space is required than provided, include the information on a supplement sheet, attach it to the SNR, and reference
the attachment in the applicable block.

)l) Correct number of pages to reflect number of attachments being included with SNR.
Supplier assigned SNR number, consisting of WVNSCOPurchase Order number and a sequential identifying number.
(Example: 19-55555-1, 19-55555-2, etc.> Associated AR number on which SNR is being submitted to WVNSCOfor approval.
In “Mail To:” block: cognizant purchasing agent’s name. 0

(2) Name, division, address, and telephone number of supplier originating SNR.

(3), (4), (5), (6), & (7)

(81 List the next higher assembly drawing to aid WVNSCOin identifying affected assembly or system.

(9) SNR number(s) which relate to item covered by SNR. (SNR5 for items previously provided which have had similar causes or
have affected other deliveries)

(10) Description of requirement which was violated by Nonconformance. Give sufficient detail such as drawing zone,
specification paragraph number, tolerances, etc. Signature of supplier personnel responsible for discovering
condition.

(11) Concisely describe Nonconformance as related to requirements violated in block(lO) . Additional supportive information
such as inspection data sheets, sketches, pictures, etc., may be provided with SNR. If additional information is
provided, check the”yes” block and list attachment description in list block.

(12) Check block which best identifies cause of Nonconformance.

(13) Check block which identifies recommended disposition of nonconforming item(s) . If more than one disposition is being
suggested, list quantity, serial numbers, or description of items associated with each disposition. If conditional
release is being requested, check block and give full justification for request in block provided. If repair is
recommended, attach sheet with suggested repair and re-inspection plan. Reference attachment in space provided.

The following are definitions of possible dispositions:

Use—As—Is (UAI) - Utilized when it can be established that nonconforming item or data is satisfactory for intended
use and does not require any additional modification or correction.

Repair - Used when resolution of Nonconformance includes restoration of an item to a condition such that the
capability of the item to function reliably and safely is unimpaired, even though that item does not conform to
original specification requirements.

- Utilized to document a decision that a nonconforming item cannot be accepted as is, or economically repaired
or reworked. Items with this disposition shall not be acceptable to NVNSCOand are to be discarded or returned to
their source by Supplier.

Rework - Used when an item is made to conform to original requirements by completing correction action.

NOTE: SNRs with Use—As—Is or Repair disposition shall not be processed further until WVNSCOhas provided written

concurrence with the recommended disposition. SNR5 with or Rework dispositions shall be sent to
WVNSCOfor information.

)l4A) Technical justification for CAl and Repair dispositions only. Include technical reasons why it is to WVNSCO’s
advantage to approve requested disposition. Document justification on attachment sheet and reference attached sheet in
block provided.

(15) Corrective Action Taken/Planned which defines action to be taken or planned in order to correct Nonconformance, and to
prevent re—occurrence of like non—conformance.

(161 Expected corrective action completion date. If corrective action is already complete, state “completed on (date) .“

1171 Self explanatory

(181 After review of form for content and correctness, provide Supplier signatures and date.

Blocks (l4B)and(l9) through (21) to be completed by WVNSCOpersonnel.

(1401 Describe effect on safety, reliability, performance, service life, site installation, maintainability, interfacing
items, etc., supplier recommended disposition is to be accepted. Describe corrective actions taken to prevent
recurrence of similar Nonconformance. Document effects and corrective action on attachment sheet and reference
attached sheet in block provided.

(19) Check appropriate approval disposition block. If conditional block is checked, the conditions of approval shall be
detailed in an attachment and be referenced in space provided. Check appropriate Engineering Change Notice (ECN)
effect biock. If “ace” block is checked, reference ECN No. and attach a copy of ECN, WVNSCOform No. WV-1839 to SNR.
Check appropriate ?SQP block. If block (131 has been dispositioned either Use—As-Is or Repair, a USQP determination is
required.

(20) Signed and dated by Supplier Quality Assurance Representative to indicate supplier Repair, Rework, or Scrap action is
complete. Signed and dated by WVNSCOQuality Assurance when disposition is Use As Is and requires no further action by
supplier. Note: 80th signatures may be required in cases of multiple dispositions.

(21) When form is complete, all attachments as referenced are attached, and when final disposition is found acceptable,
Quality Assurance shall sign and date to formally close-out SNR.

(22) Qualified USQ reviewer complete per WV-9l4.

After close-out, Quality Assurance shall forward the originals to the Purchasing Representative and copies to distribution

WV-l210, Rev. 12 )QP 4-I)



P0# 19-1O6414-C-JJ~

Logo # Custodian Badge # Govt. Id Date (ssued

SCHIFFHAUER,CAROL,M
SCH1FFHAUER,CAROLM
SCHIFFHAUER,CAROLM
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHLFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROLM
SCHIFFHAUER,CAROLM
SCH1FFHAUER~CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHZFFHAUER,CAROL,M
SCHIFFHAUER,CAROLM
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUERICAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROLM
SCH1FFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHJFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUERICAROLM
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROLM
SCHIFFHAUER,CAROL,M
SCHIFFHAUERICAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUERICAROL,M
SCH1FFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCH1FFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M
SCHIFFHAUER,CAROL,M

10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FiLE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FiLE SHELF
10133 FiLE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FiLE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FiLE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FiLE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FiLE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
10133 FILE SHELF
1013~~SHELF
1013Y~~~~SHELF

~l I t~f ~

10121/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21199
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21199
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10121199
10/21/99
10/21/99
10/21/99
10/21/99
10/21/99
10/21199
10/21/99
10/21/99
10121199
10/21/99
10/21/99
10/21/99
10/21/99

$0

ATTACHMENT D

IRON MOUNTAIN PROPERTYLOGOS

893
894
895
896
897
898
899
900
901
902
903
904
905
906
907
908
909
910
911
912
913
914
915
916
917
918
919
920
921
922
923
924
925
926
927
928
929
930
931
932
933
934
935
936
937
938
939



PO# 1 9-1O6414-C-JK~

ATTACHMENT D

940 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
941 SCHIFFHAUER,CAROL,M 10.133 FILE SHELF 10/21/99
942 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
943 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
944 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
945 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
946 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
947 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
948 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
949 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
950 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
951 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
952 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
953 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
954 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
955 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 0 10/21/99
956 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
957 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
958 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
959 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
960 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
961 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
962 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
963 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
964 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
965 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
966 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
967 SCHIFFHAUERJCAROL,M 10133 FILE SHELF 10/21/99
968 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
969 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
970 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
971 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
972 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
973 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
974 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
975 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
976 SCHIFFHAtJER,CAROL,M 10133 FILE SHELF 10/21/99
977 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
978 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10121/99

~$79 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
980 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
981 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
982 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
983 SCHIFFHAUER,CAROL,M
984 SCHIFFHAUER,CAROL,M

10133
10133

FILE SHELF
FILE SHELF

~.

~
10121/99
10/21/99

985 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
986 SCHIFFHAUER CAROL M 10133 FILE SHELF 10/21/99
987 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
988 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
989 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
990 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99

i~. 2 of 3



PO# 19-106414-C-JK

ATTACHMENT D

• - 3 of 3

991 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
992 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
993 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
994 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
995 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
996 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
997 SCHIFFHAUERJCAROL,M 10133 FILE SHELF 10/21/99
998 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
999 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99

1000 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1001 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1002 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1003 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1004 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1005 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1006 SCHIFFHAUER,CAROL, M 10133 FILE SHELF 10/21/99
1007 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 0 10/21/99
1008 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1009 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1010 SCHIFFHAUER,CAROLM 10133 FILE SHELF 10/21/99
1011 SCHIFFHAUER,CAROL,M 0 10133 FILE SHELF 10/21/99
1012 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1013 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1014 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1015 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1016 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1017 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1018 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1019 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 10/21/99
1020 SCHIFFHAUER,CAROL,M 10133 THERMOGRAPH 10/21/99
1021 SCHIFFHAUER,CAROL,M 10133 DOOR 10/21/99
1022 SCHIFFHAUER,CAROL,M 10133 METAL FENCE 10/21/99
1023 SCHIFFHAUER,CAROL,M 10133 LADDER 10/21/99
1024 SCHIFFHAUER,CAROL,M 10133 CART 10/21/99
1034 SCHIFFHAUER,CAROL,M 10133 LADDER 12/06/2000
1069 SCHIFFHAUER,CAROL,M 10133 FILE SHELF 08/0212004
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AttachmentB

PricingSchedule

April 1,2005—March 31,2006

Item Description
Estimated Firm-Fixed
Quantity Price Per Item

Total Estimated
Price Per Item

Record Storage 12 Months $3,465/month $41,580.00
Retrieval, Refile/file, interfihing,
Shelving,Scanning,DataEntry, Bar
Coding,and Hygrothermograph
Maintenance

45 hours/month

$35.00/hour $18,900.00

RushRetrieval I hour/month $70.00/hour $ 840.00

Faxing 4 pages/month $1.50/page $ 72.00

RecordsPickupby Iron Mountain 7 roundtrips $900.00 $ 6,300.00

Jet Bags 5 bags/month $.50/bag $ 30.00

Transfer/ShippingBoxes/Cartons 54 boxes/month $2.00/box

Total Estimated Price for April 1, 2005 — March31, 2006

$ 1,296.00

$69,018. 00

Providepricing for the following itemswhich may berequiredduringthe period of performancebut are
not includedin the Total EstimatedPrice:

Forklift Services $ 39.00 /hour

Oversizedshippingcartons $ 2. 00 /each

Destruction services $ 2. 00 /perbox

I 0641 4.Attachnienl Edoc



P.o. C-
~.#19-106414-~-JK

Page 2 of S

April

AttachmentE

PricingSchedule

1, 2006—March31, 2007

Item Description
Estimated Firm-Fixed
Quantity Price Per Item

Total Estimated
Price Per Item

Record Storage 12 Months $3, 465/month $41,580.00
Retrieval, Refile/file, Interfihing,
Shelving,Scanning,Data Entry, Bar
Coding,and Hygrothermograph
Maintenance

45 hours/month

$35.00/hour $18,900.00

RushRetrieval I hour/month $70.00/hour 840.00

Faxing 0 4 pages/month $1.50/page 72.00

Records Pickup by Iron Mountain 7 roundtrips $900.00 $ 6, 300. 00

Jet Bags 5 bags/month $. 50/bag $ 30. 00

Transfer/Shipping Boxes/Cartons 54 boxes/month $2.00/box $ 1,296.00

Total Estimated Price for April 1,2006—March 31, 2007 $69,018.00

Provide pricing for the following items which may

not included in the Total Estimated Price:

ForkliftServices $ $39.00

Oversized shipping cartons $ 2. 00

Destruction services $ 2 . 00

be required during the period of performance hut are

/hour

leach

lper box

0 0 ‘S 00 ~0 I
—

Jo 0~0’ ~ — ~ ~J°‘O ~

- ~ 0
• 0 0 •‘ •

- -tO0 ~5 aC, •~a
0 5°

009
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AttachmentE

Pricing Schedule

1, 2007 — March

C
~ #l9-I06414-~JK

Page3 of S

Providepricing for the following items which maybe requiredduringthe periodof performancebut are

not includedin the Total EstimatedPrice:

Forklift Services $ 39. 00 /hour

Oversized shippingcartons $ 2.00 /each

Destructionservices $ 2. 00 /perbox

~°~‘ C0~

0

t~c~
- ~•0 3- ~

~ ,~•° •~ • ~ •~-

a
~

0100 -°

April 31, 2008

Estimated Firm-Fixed
Item Description Quantity Price Per Item

Total Estimated
Price Per Item

RecordStorage 12 Months $3,465/month $41,580.00
Retrieval,Refile/file, Interfiling,
Shelving,Scanning,DataEntry, Bar
Coding,andHygrothermograph
Maintenance

45 hours/month

$35.00/hour $18,900.00

RushRetrieval I hour/month $70.00/hour $ 840.00

Faxing 4pages/month $1.50/page $ 72.00

RecordsPickup by Iron Mountain 7 roundtrips $900.00 • $ 6, 300. 00

Jet Bags S bags/month $.50/bag 30.00

Transfer/Shippin~Boxes/Cartons 54 boxes/month $2.00/box $ 1 , 296. 00

Total Estimated Price for April 1, 2007 — March 31, 2008 $69, 018. 00

I 064 I4Attachrnent Edna



AttachmentB

PricingSchedule

April 1, 2008—March31, 2009

Po C-
~ #19-l06414-~-JK

Page4 of S

Estimated

Item Description Quantity

Firm-Fixed
Price Per Item

Total Estimated
Price Per Item

• •~ S

RecordStorage 12 Months $3,465/mo~h $41,580.00
Retrieval,Refile/file, Interfihing,
Shelving,Scanning,DataEntry, Bar
Coding, andHygrothermograph
Maintenance

45 hours/month

$35.00/hour $18,900.00

RushRetrieval 1 hour/month $70.00/hour $ 840.00

Faxing 4 pages/month $1.50/page $ 72.00

RecordsPickupby Iron Mountain 7 roundtrips $900.00 $ 6 , 300.00

JetBags 5 bags/month $.50/bag $ 30.00

Transfer/ShippingBoxes/Cartons 54 boxes/month $2.00/box $ 1 ,296.00

Total Estimated Price for April 1,2008 — March31, 2009 $69,018.00

Providepricing for the following itemswhich maybe requiredduringthe periodof performancebut are

not includedin theTotal EstimatedPrice:

Forklift Services $ 39.00 /l~otir

Oversizedshippingcartons $ 7- 00 /each

Destructionservices $ 2. 00 /per box

1(16414AttachmentEdna



AttachmentB

PricingSchedule

April 1, 2009—March31, 2010

P0
~ #19-106414-~-JK

PageS of S

Item Description
Estimated
Quantity

Firm-Fixed
Price Per Item

Total Estimated
Price Per Item

RecordStorage 12 Months $3,465/month $41,580.00

Retrieval,Refile/file, Interfiling,
Shelving,Scanning,DataEntry,Bar
Coding,and Hygrothermograph
Maintenance

45 hours/month

$35.00/hour
S

$18,900.00

RushRetrieval I hour/month $70.00/hour $ 840.00

Faxing 4 pages/month $1.50/page $ 72.00

RecordsPickup by Iron Mountain 7 roundtrips $900.00 • $ 6,300.00

JetBags S bags/month $.50/bag $ • 30.00

Transfer/ShippingBoxes/Cartons 54 boxes/month $2.00/box $ 1 ,296. 00

Total Estimated Price for April 1, 2009 — March 31, 2010 $69,018.00

Providepricing for the following itemswhich maybe requiredduringthe period of performancebut are
not includedin theTotal EstimatedPrice:

Forklift Services $ 39.00

Oversizedshippingcartons ____________________

Destructionservices _________

/hour

/each

Jperbox

$ 2.00

2.00

I 064) 4,AttachmentEdna



GENERAL

SAFETY, HEALTH AND SECURITY RULES

FOR

ON-SITE SERVICES

West Valley Nuclear ServicesCompany, LLC



P0 #19-106414-C-JK

2.2 Sub-ContractorSMS

As an alternative to paragraph 1.2 and 1.3 above, the subcontractor may provide its own safety program
to WVNS for review and approval. This safety plan shall demonstrably illustrate how it satisfies the
requirements of 48 CFR 970.5204-2, Integration of Environment, Safety, and Health into Work Planning
and Execution.

3.0 BASIC CONTROLS

3.1 Industrial Safety

3.1.1 All work areas, means of egress, and emergency exits are to be maintained free from
accumulation of rubbish ordebris. Blocking of emergency exits will not be allowed prior to
approval of an alternate emergency egress plan, submitted via an Approval Request.
Subcontractors shall conduct daily safety checks of areas where their employees are working.
Any unsatisfactory condition(s) shall be reported to the cognizant engineer, corrective action
taken immediately, and documented on a daily safety inspection form.

3.1.2 The subcontractor will submit a list of any major equipment to be brought on site complete with
manufacturer data and serial number. This equipment must be properly serviced, maintained,
and in safe operating condition and is subject to a site inspection by safety personnel.

3.1.3 Use of asbestos and lead are prohibited. Burning, welding, and grinding in other than
designated areas is prohibited.

3.1.4 All flammable liquid safety cans shall be equipped with a self closing cap, automatic pressure
relief, and flame arrestor. Safety cans shall be constructed of metal and properly labeled. The
capacity of the safety cans shall not exceed 5 gallons. All safety cans shall be UL approved.

3.2 Radiological Safety

3.2.1 Prior to bringing equipment into radiological buffer zones, all packing and excess materials
shall be removed from equipment whenever practical to minimize volume of waste to be
surveyed upon removal from the building.

3.2.2 A Radiation Work Permit (RWP) must be obtained prior to performing any work in radiological
controlled areas. All RWPs are to be submitted to the Plan of the Day (POD) meeting for the
next day’s activity. A weekly “look ahead” schedule is to be submitted to the Plan of the Week
(POW) meeting. Operations that will require radiological controls in this purchase order are
as follows:

1. Any work that is seven(7) feet above the finished floor elevation inside the Main Plant
Building;

2. Subcontractor notification to Radiation Protection Department prior to bringing on-site
any equipment previously used in radiologically controlled facilities.

3.3 Environmental Safety

3.3.1 Whenever possible, non-ozone depleting substances should be used. These substances
include degreasing agents used during welding procedures. Class I and II ozone depleting
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substances may be used with restrictions. The subcontractor shall submit by AR, for approval,
requests to use Class I or II ozone depleting substances when substitutes are not available.

3.3.2 The subcontractor shall provide to WVNS, via Approval Requests (AR), a list of all required
materials that could be considered hazardous materials, or are addressed by the U.S.
Department of Transportation (DOT) and/or Superfund Amendments and Reauthorization Act
of 1986 (SARA Title III), 40 CFR 261, and 6NYCRR 371, prior to delivery to the WVNS job
site. This list shall include, but not be limited to, quantities, site delivery schedule, a storage
plan, and empty container/waste disposal plans. MSDS forms for all items shall also be
submitted via the AR process. All MSDS’ submitted shall be the latest issue. If the MSDS
revision date is over 3 years old the subcontractor shall provide certification from the
manufacturer that the MSDS is the latest revision.

3.3.3 The subcontractor shall ensure that afi hazardous materials brought on site are either: 1)
stored in accordance with approved procedures and removed from the site upon completion of
the work or termination of the purchase order; 2) totally consumed; or 3) removed from the site
by the end of the work day.

3.3.4 Hazardous materials/wastes are prohibited from disposal in the WVNS trash containers,
dumpsters, or rolloffs. Subcontractors generating hazardous wastes on-site must manage the
waste in accordance with applicable WVNS procedures and are not permitted to transport
hazardous wastes off-site. The responsible WVNS cognizant engineer must be notified of
hazardous waste generation activities. WVNS shall direct the disposition of hazardous wastes
generated at the site. All wastes will be monitored by WVNS Radiation Protection personnel
prior to the removal of any waste from a radiological controlled area. Disposal of combustible
materials by burning is strictly prohibited.

3.3.5 Placement of any liquid or liquid containing wastes in the WVNS dumpsters, to the ground,
storm sewers, ditches, to the site treatment facilities, otherwise disposing of liquids is
prohibited unless authorized otherwise.

3.3.6 If any asbestos bearing material is found in performance of this purchase order, the
Cognizant Engineer shall be contacted before proceeding. WVNS will remove all asbestos.
All unlabeled pipe insulation shall be assumed to contain asbestos.

3.3.7 The use of mercury onsite shall be limited when a suitable substitute can be used; for
example a spirit- filled psychrometer. The subcontractor shall submit an AR for approval prior
to using any equipment that contains or uses mercury.

3.3.8 Subcontractors shall take all possible precautions to minimize the amount of any wastes
generated including utilizing the least hazardous materials, taking appropriate preventative
measures to prevent spills and releases.

3.3.9 Spill response supplies shall be located in the vicinity of the work area for immediate
accessibility.

3.3.10 Responsibility for the cleanup of any hazardous materials/wastes, caused by the
subcontractor’s failure to comply with the specified requirements, may be borne by the
subcontractor.
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[~No. l9-1o6414-c-JK Description: Record Storage Vault & Services

The following table contains Hazards currently identified by WVNSCO for the work associated with this subcontract that could impact
worker safety, the public, and/or the environment. Proposed Hazard Controls are also provided. These Hazards and Hazard
Controls should not be considered complete, nor all inclusive, since project plannIng, the subcontractor’s means and methods of
performing work, and implemented hazard controls, will all affect the work. This information is provided to the subcontractor to
indicate an initial sense of the hazards associated with the work.

~_J(None if Checked) Currently Identified Hazards and Proposed Hazard Controls

No. Hazard Proposed Hazard Control

1
Off-normal Conditions IWP advises “Stop Work” if any off-normal conditions are

found.

2 Slippery Surfaces IWP advises to check for slippery surfaces (water, ice, snow.)

3

On-Site Driving IWP advises to be aware of pedestrian and use caution while
driving on-site and in parking lot. Observe 10 mph speed limit
and observe all posted signs.

4

Lifting IWP advises the use of proper lifting techniques (lift with
knees; bend using knees) and equipment.(use of dolly, use of
portable ramps over doorway thresholds).

5

Personal Protective Equipment (PPE) IWP advises long pants, clOsed-toe shoes (no heels) and
gloves as needed.

6
Pace of Job IWP advises to pace the job appropriately, task is not time-

driven.

7
Pinch Points IWP advises awareness to and mitigation of pinch point

hazards.

2. Based on the currently identified hazards that may be associated with this subcontract, some subcontractor personnel may need
specific training. Only subcontractor personnel directly affected by the specific hazard(s) need the specified training. The training
indicated may be provided by WVNSCO, or may have to be obtained from outside sources. The subcontractor also has the option
to provide documentation, via an Approval Request submittal, that demonstrates equivalent training for their personnel.

Note:The training indicated herein is based on the currently identified hazards. It should be understood that it is subject to change,
based on how the subcontractor performs the work.

WVNSCO Job Code” ~J~ (None if Checked) Job Title and Training Description*

“As listed on WVNSCO Form WV-1392 - WVDP Health & Safety Training Determination Form

NOTE: It is the Subcontractor’s responsibility to have all of its his personnel process a Subcontractor Personnel Separation
Clearance/Reassignment, Form (WV-4404) at the completion of each individual’s work on this subcontract. If Rad
Worker I Trained, an Exit Whole Body Count is required. If Rad Worker II Trained, an Exit Whole Body Count &
Urinalysis are required.

WV-0175,Rev. 2 (WV-620)

19-106414-RZ-Z-IM



3. The minimum medical standards and/or requirements, as shown in the table below, are required. These requirements are subject to
change if training requirements from above change.

Position/Job ‘I (None if Checked) Medical Requirements (VaIl_that are_required)

Health Assessment* Complete Physical** Chest X-Ray Spirometer Test

Health Assessment* Complete Physical** Chest X-Ray Spirometer Test

Health Assessment” Complete Physical** Chest X-Ray Spirometer Test

Health Assessment* Complete Physical** 1Chest X-Ray Spirometer Test

* Health Assessment performed by WVNSCO’s site nurse
** Cognizant Person to complete form WV-1407 Health Formfor each subcontractor employee, indicating the extent of the physical

4. Hazards associated with work on this subcontract, as a minimum, will be controlled by the following marked items

V

WVNSCO Industrial Work Permit (IWP) - Mandatory for all work occurring at the WVDP site, with the exception of staff
augmentation personnel

Pre-work activity briefing, between WVNSCO and the subcontractor’s personnel, to discuss and agree upon safety
requirements, hazard controls, training requirements, and other issues.

Approved - Approval Request Submittals

V

WVNSCOWork Instruction Packages (WIP)

Subcontract Documents S

5. Based on the identified hazards, detailed “Work Procedures,” as indicated below, must be submitted and approved by WVNSCO, via
an Approval Request, prior to the start of any physical work that would be covered by the procedure.

Note: These work procedure requirements are subject to change, depending on how the subcontractor chooses to perform the
work.

2

3

6. Industrial Work Permits (Mandatory for all workoccurring at the WVDP site, with the exception of staff augmentation personnel),
Radiation Work Permits (RWP5), and/or Ground Disturbance Permits (GDP5), which are initiated by WVNSCO for the work on this
subcontract, shall be issued to and utilized by the subcontractor to address specific controls for identified hazards. All or part of
Regulatory Permits issued to WVNSCO, by other government agencies, shall also apply to this subcontract, as indicated below.

The following WVNSCO issued, and/or regulatory permits (checked items), will be used to control the work, and are part of this
subcontract. RWPs and lWPs are issued just prior to the work efforts requiring the permit. Specific requirements for these
documents are included elsewhere in the subcontract documents. A copy of the GDP(s), if applicable, are included with these
subcontract documents, since they contain job specific conditions that may affect the work effort.

Subcontract Permit Requirements

Industrial Work Permit (IWP) V Yes

Yes

No

No

Mandatory for all work occurring at the WVDPsite, with the
exception of staff augmentation personnel

Radiation Work Permit (RWP)

—

V N/A

Ground Disturbance Permit (GDP) Yes No V N/A Number

Environmental Yes No V N/A Name:

Other Yes No V N/A Name:

Note: No work shall be performed on this subcontract without having possession of the permits marked “Yes” above.

7. When subcontractor personnel receive the WVDP General Employee Training (GET), they are issued a U.S. Department of Energy,

WV-0175, Rev. 2 (WV-620)
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Note: To maintain medical confidentiality, all health related information, MUSTbe submitted directly to WVNSCOHealth Services

Office. DONOTsubmit this information on an Approval Request.

11

V (None if Checked) Work Procedure Requirements



Ohio Field Office, picture badge, containing their photo, and a unique badge number. If personnel receive additional training, they
will also receive a separate “Required Training” badge, which is worn behind the picture badge. Whenan Industrial Work Permit

(IWP) is issued for the job, each subcontractor employee must sign the permit. Their signature signifies that they attest to having
the required training for the work they will be performing. In addition to their signature, the WVNSCO Cognizant Person will confirm
that each worker has the proper training to perform the proposed work, and will initial the IWP next to the worker’s name.

Clear lines of communication shall be established and maintained between the subcontractor and WVNSCO, while subcontractor
personnel are working at the WVDP Site. The Primary interface will be between the WVNSCO Cognizant Person listed below, and
the Subcontractor’s Superintendent/Safety Representative or designated alternate. S

Contact Name Site Phone No.

WVNSCO Primary Cognizant Person Lori-Anne E. Kearney 716-942-4074

WVNSCO Alternate Cognizant Person Carol M. Schiffhauer 716-942-4296

9. L~.EII If checked (s/), the following condition applies to this subcontract:

The Subcontractor’s Superintendent/Safety Representative or designated alternate shall notify the WVNSCO Cognizant Person,
each day, upon entering the WVDPSite.

8.
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